



PROPOSAL

Weekly Home Cleaning Subscription

Minimum viable product for CEEFM Kft

Prepared for Victor Danmagaji, Managing Director · 21 August 2026

The problem

Home cleaning runs on trust that nothing proves.

Clients do not know what happened in their home while they were out. Cleaners have no defence when a complaint arrives. When something goes wrong there is no neutral record, only two versions of the story. That doubt is what stops households committing to a weekly subscription.

The outcome

Every clean ends with a report the client opens in one tap. Named cleaner, entry and exit times, photos of the work. Subscriptions are sold and renewed online without a phone call. Six months from now you can open any visit and show exactly what was done.

You stop competing on price. You compete on proof.

Why this is a new build

Your site at ceefm.eu is a brochure. It loads fast, it ranks, and it does that job well. It is also a set of static files with no server behind it. That is why even the contact form has to run through an outside service.

What you are describing is software: accounts, a database, photo storage, recurring payments, reports that write themselves. None of that can run on static files, on any host. The new system is built alongside your existing site and the two link to each other. Nothing you already paid for is thrown away.

What we build

THE WEBSITE · 8 PAGES, ENGLISH AND HUNGARIAN

- Homepage, how it works, and the weekly subscription service page
- Three district landing pages: Budapest I, II and XII
- Pricing and FAQ sections, about and contact
- Subscription signup: district, plan, home size, privacy zones, access method, preferred slot
- Mobile-first design, SEO, schema and analytics
- Deployed on Vercel

THE PROOF SYSTEM

- Cleaner mobile app: secure check-in, standard checklist, before and after photos, check-out
- Automatic report after every clean: tasks, duration, timestamps, cleaner name, photos
- Sent to the client by private link, email or WhatsApp
- Recurring card subscription checkout
- Operations view for scheduling and client records
- GDPR pack: privacy policy, photo consent, retention rules, processor agreements

ALSO INCLUDED

- Two revision rounds
- Handover and a walkthrough session for your staff

Not in this phase

No in-home cameras. No smart lock integration. No AI image checking.

Those three carry obligations under GDPR and the Hungarian Labour Code that need legal review before you advertise them to customers. Everything above is true on launch day, and it is enough to win on trust.

Timeline

5 to 6 weeks from kickoff.

- WEEKS 1 TO 2** Website and signup flow
- WEEKS 3 TO 4** Cleaner app and visit reports
- WEEKS 5 TO 6** Payments, GDPR pack, testing, launch

Investment

Setup, one-time

2 150 000 Ft

Monthly care, from day 31 · 3-month minimum

200 000 Ft

The first 30 days after launch are included. Monthly care then covers monitoring and backups, security updates, failed payments and undelivered reports, small content and pricing changes, and a monthly check on how the system is performing.

SETUP PAYMENT SCHEDULE	AMOUNT
At kickoff, 40 percent	860 000 Ft
End of week 3, 30 percent	645 000 Ft
On handover, 30 percent	645 000 Ft
Total	2 150 000 Ft

Hosting and payment processing are billed directly to CEEFM Kft, roughly 9 000 to 22 000 Ft per month. Invoiced via szamlazz.hu under Hungarian VAT exemption (Áfa tv. 188. §, alanyi adómentes). Payment terms 8 days. **This proposal is valid until 12 September 2026.**

Next step

Reply to confirm and you will have the contract within 24 hours.



BRIDGEWORKS

office@bridgeworks.agency · bridgeworks.agency